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GENERAL CONDITIONS OF CONTRACT
PURCHASING OF GOODS AND EQUIPMENT

Between
PCM ReCon Pty (Ltd)
("The Company")

2018/ 260060/ 07
and

("The Contractor")

Reg no:
Contractor ID/ company registration number)

Contract Reference Number: PCM-OM-C-CONSTRUTION-001

1. Commencement

This contract will begin on , and continue until terminated on or before
, if the scope of work is concluded and accepted by PCM.

2. Place of work
Contractor’'s Own offices, PCM Offices and PCM Client Offices, Site Office At the Client
3. Job description

Job Title: CONSTRUCTION CONTRACTOR

Duties/ scope of work (Not limited to) - Reference to the tender document scope of work:

e Construction related activities as listed, which could include the following functional areas
or part there off:
o Design,
Procure,
Manufacture,
Install,
Commission,

O O O O

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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4. Contract Value

Contract Value: R (__ ) (Excluding VAT)

Value of the scope of work as agreed to between the parties, remeasured through the installation/
construction of the scope of work and paid for completed items.

Other (eg. R/ hour, fixed fee): Turnkey scope of work, with measurable quantities.

5. Interim deliverables and associated cost (Delete if not applicable)

Description Deliverable Start date End date Cost

% of contract value -TBC | Detail design completion

Upon procurement of

0, -
% of contract value -TBC goods, delivered to site)

% of contract value - Upon completion
TBC (Commissioning)
Retention release upon
2.5% of contract value ) P
completion
Retention release after
2.5% of contract value
12 months

Note: Retention on invoices applicable: 10% to a maximum of 5% of the contract value
6. Value added tax

All prices are exclusive of VAT. However, invoices submitted for payment shall state the VAT
separately.

7. Price basis and price escalation (Variation)

No price escalation applicable on this contract, with reference to the tendering documents — prices
guoted are valid for 60 days.

agreed between the parties.

8. General notes

8.1 The contract number PCM-C-SP- -(including the award letter
revision) shall be quoted on all correspondence

8.2Payment shall only be effective by means of electronic wire transfer

8.3 Payments will be made 30 days after invoice, between the 25" of the next month and the
last day of the month for completed scope of work, confirmed by signed off documentation

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)

Registration No: 2018/260060/07 | VAT No: 430027284 | Since 2008
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8.4Payments shall only be made to completed milestones, no monthly incremental payments
shall be entertained, unless agreed before contract placements with PCM
8.5Invoices for payment shall be submitted before the 25" of the month to:

PCM Consulting

Company Registration: 2018 / 260060 / 07

Company Vat number: 4300272848

Project Reference: PCM-GCC-PS-

221 Garstfontein Road,

Pretoria

Gauteng

Attention: PCM Management

Email: invoices@pcmconsult.co.za ; finance&pcmconsult.co.za;
jprinsloo@pcmconsult.co.za

8.6 Invoices shall be presented complete in every respect and shall include the following:
8.6.1 Invoice number

8.6.2 The registration number of the consultant/ consultant and PCM

8.6.3 The consultants/ consultant company name as per the contract

8.6.4 The contract number

8.6.5 VAT registration number of the consultant and PCM

8.6.6 Total amount claimed to date

8.6.7 Value of previous claims

8.6.8 Net amount payable

8.6.9 Such VAT as may be applicable

8.6.10 Invoice review and approval document signed off by the Consultant and PCM

8.7 The following documents shall accompany invoices:

8.7.1 Copy of bank guarantee to be attached to 1%t (first) invoice
8.7.2 All bank details to be attached to the 1%t (first) invoice
8.7.3 Updated cash flow schedule

8.7.4 Payment in respect of this Contract will only be effected after receipt by PCM of the signed
Contract.

Note: PCM do not allow any upfront payments

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)

Registration No: 2018/260060/07 | VAT No: 430027284 | Since 2008
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9. Performance Guarantee

Performance guarantee and associated delay damages for the System - performance during the
first year shall be calculated as referenced below:

e Actual Performance Ration Calculations:
o As determined for the scope of work and agreed between the parties

Performance Guarantee period will be 12 months from the date of hand over
e Plant Performance Damages:

Plant performance Damages will be additional to the actual performance damages above and will
be paid by the contractor when the plant is not able to provide potable water in accordance to
SANS 241.

The once off amount payable by the contractor will be a minimum of double the contract value.
Inclusive of adjustments with amendments as agreed between the parties.

10. Construction delay damages (amount payable due to failure to complete):

e 2.5% of the Valuation of the Works per 7 day (calendar) of delay limited to 12.5% of the
Contract Value

11. Compensation for occupational injuries and diseases certificate of good standing

The contractor shall, before commencement with work on site, furnish to PCM a statement obtaining
from the Commissioner, Compensation for Occupational Injuries and Diseases, certifying that the
Contractor has furnished all information and has made all payments required from it in terms of the
Occupational Injuries and Diseases Act, Act No 130 of 1993.

The contract osha in respect of this workmen keep a record of all the particulars prescribed under
the said compensation for occupational injuries and diseases act, act no 130 of 1993 and shall at all
reasonable time produce such records on demand to any person authorized to carry out such
inspections.

12. Contractors head representative on site
Effective 15t November 2004 it is obligatory that the contractor shall, in terms of the Project and
Construction Management Professions Act, Act 48 of 2000 appoint a Professional Construction

Project Manager and/ or a Professional Construction Manager registered with the SA Council for
Project & Construction Management Professions.

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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The contractor is herewith requested to furnish PCM with a detailed statement, clearly setting out
the qualifications and previous experience, together with proof of the contractor’s construction
project manager and/or construction manager’s registration with the said Council.

For further information on this regard refer to SACPCMP:
www.sacpcmp.co.za

13. Safety, health, environment and quality

The contractor shall comply to all the necessary Safety, Health, Environment and Quality Standards
and Regulations (SHEQ) applicable for the industry as set out in the Mines Health and Safety Act
(MHSA), Occupational Health and Safety Act (OSHA), South Africa National Standards (SANS) and
International Standards Organization Codes (ISO)

14. Hours of work

14.1 Normal working hours will be from ...07:30......... a.m.to...... 16:00....... p.m. on
Mondays to Fridays.

14.2 Overtime will only be worked if agreed upon between the parties from time to time upfront,
or as agreed to between the parties.

14.3 The Contractor will be paid for overtime at the rate of one and a half times his/her total
wage as set out in clause 4.

15. Meal Intervals

The Contractor agrees to a lunch break of one hour/30 minutes (delete the one that is that not
applicable). Lunchtime will be taken from ...12:00......... to ...12:30/ 13:00............ daily.

16. Sunday work

Any work on Sundays will be by agreement between the parties from time to time upfront.

If the Contractor works on a Sunday he/she shall be paid according to the rate/hour as set out in
this contract, or as agreed to between the parties.

Note: payment is not applicable for this contract, but arrangements need to be made for overtime
work

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
Registration No: 2018/260060/07 | VAT No: 430027284 | Since 2008
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17. Public Holidays

The Contractor will be entitled to all official public holidays without pay. If the Contractor works on a
public holiday he/she shall be paid according to the rate/ hour as set out in this contract, prior
arrangements.

18. Annual Leave

The Contractor will plan and arrange the annual leave with no impact to the PCM operations and
projects.

19. Sick leave

18.1 The Contractor will not be paid for sick leave.

20. Other conditions of contract or benefits

The contractor will be required to attend key integration meetings with PCM and /or the client
The contractor will carry out all duties in good faith and always act in the best interest of PCM

The contractor will treat all information as confidentially and will not engage with PCM’s client
directly without approval from PCM

The contractor is required to give regular feedback to PCM on the progress of the scope of work
21. Services

The Contractor shall always act in the best interest of the company, exercise discretion and
manage other people or third parties on the projects, when required or part of the scope of work.

22. General

Any changes to this agreement will only be valid if they are in writing and have been agreed and
signed by both parties.

23. Ownership

Ownership of the Contract Works and/or any part thereof, packing cases and packing materials
shall pass to PCM either on shipment in respect of offshore consignments or on delivery to the Site
if locally sourced.

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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Ownership will be transferred back to the Contractor in the condition that payment of the agreed to
contract amount was not honored by PCM or PCM’s Client within the conditions of the agreed to
contract between the parties.

24. List of documents forming part of this agreement
General conditions of contract — Section A......
Scope of work — Section B......
Drawings & Specifications - Section C......
Bill of Quantity - Section D.......
Tender Documents - Section E......
THUS DONE AND SIGNED AT Pretoria ON THIS ....... DAY OF ........ 201 __ by the duly

authorized parties:

COMPANY NAME: Jann Prinsloo (PCM Consulting, CEO)

THUS DONE AND SIGNED AT .iveveieiererarenen. ON THIS ........ DAY OF ........ 201 by the duly
authorized parties:

CONTRACTOR NAME: ..

Witnesses:

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)

Registration No: 2018/260060/07 | VAT No: 430027284 | Since 2008
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SECTION A — GENERAL CONDITIONS OF CONTRACT

Definitions and Interpretations
1 Definition of Terms

The following terms, unless inconsistent with or otherwise expressly indicated, shall have the meaning
defined hereunder in this General Conditions of Contract or on any Contract to be entered between
PCM and the Contractor.

(a) "Acceptance Tests" means tests carried out by the Contractor to prove that the Contract Works (i)
comply with the Specification (ii) meet the performance and other guarantees specified in the
Contract and (iii) comply with all statutory requirements.

(b) "Approval” means PCM's express consent in Writing and "Approved" shall have a corresponding
meaning.

(c) "Cold Commissioning" means the trials and tests and adjustments required to determine the
functional operation of the Contract Works without producing or handling any product.

(d) “Commencement Date” means the date on which PCM notifies the Contractor in Writing, of the
award of the Contract.

(e) "Contract(s)" means the terms and conditions agreed to between the Parties in Writing, including
all its appendices or further addenda to be entered into between PCM and the Contractor and
reference is made to the General Conditions of Contract.

() "Contract Price" means the price for the goods or services ordered by PCM from the Contractor as
specified in the Contract. Except where otherwise expressly qualified in the Contract, the Contract
Price is fixed and is not subject to revision.

(g) “Contract Program” means the program detailing the sequential precise time schedule for
Commencement and completion dates of activities in the execution of the Contract Works
reflecting the order of procedure and method that the Contractor shall follow in carrying out the
Contract Works in order to meet the Date for Completion.

(h) "Contract Works" means all provisions, obligations and duties to be performed by the Contractor
as specified in the Contract, including the Documentation as part of the deliverables, as well as all
accessory services necessary to perform the Contract Works and/or complementary to achieve the
Result Obligation.

(i) "Contractor” means the party with whom PCM contracted to execute the Contract.

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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() "Contractor's Equipment" means the equipment used by the Contractor to execute the Contract
Works but does not include the Plant.

(k) "Date for Completion" means the date stipulated in the Contract for successful completion of
Acceptance Tests.

() "Defects Liability Period" has the meaning assigned in Clause 39.

(m) “Developments” means any and all inventions, data, improvements, work, know-how or any other
information on development whether patented or not and/or all elements of the Documentation
concerned, reduced to practice, modified, developed or discovered by either Party in the course of
the preparation or performance of any Contract.

(n) “Documentation” shall mean all information that the Contractor has to hand over to PCM under the
Contract, specifically with regard to the Plant and other equipment related to the Contract
(including Developments, software, specific and standards or Contractor’s software) that may
include all plans, Documentation related to safety and environmental protection, share parts,
engineering, training, operation, inspection, maintenance and repair of the Plant or equipment,
structures, drawings, diagrams, plans in office, technical documents, safety certificates, calculation,
notes related to the Plant and/or equipment as well as the exhaustive list of spare parts and
documentation.

(o) "Drawings" means and includes all plans, sections and elevations, as well as working and detailed
drawings, diagrams and schedules relative to the Contract, together with all modifications to these
and “as-built” drawings forming part of the Documentation.

(p) “PCM” means PCM Consulting, a private company registered in the Republic of South Africa
with registration number 2018 / 260060 / 07, and/or any of its subsidiaries or affiliated

companies, acting through their duly authorised representatives.

(q) "Hot Commissioning” means the trials and tests and adjustments required to produce and/or
handle the product(s) as per the Specification.

(r) “Intellectual Property Rights” means any and all patents, utility models, designs, rights, author’s
rights or copyright (including any rights in Computer Software and Programs) database rights or
topography rights or rights of a similar nature or similar effect to any of those which may subsist
anywhere in the world.

(s) “Parties” means PCM and the Contractor.

(t) “Party” means PCM or the Contractor.

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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(u) "Plant” means buildings, structures, equipment, machinery, intellectual property, software, hardware,
training material, apparatus, materials and documentation to be provided under the Contract other
than the Contractor's Equipment.

(v) “Result Obligation” means the obligation for the Contractor to achieve the results and provide PCM
with the deliverables as specified in the specifications or in the Contract, as well as the results that
PCM is entitled to expect with regard to the performance of the Contract.

(w) "Site" means the area or place where the Contract Works are to be executed and shall include but
not be limited to any offloading, storage, stacking and office areas associated with the Contract
Works.

(x) Software - “Contractor’s Software” shall mean any software, program and/or data base, owned by
the Contractor at the signature date of the concerned Contract and necessary or used for
operating, monitoring, maintaining the Contract Works or any part of them, as well as all operations
relating thereto; - “Specific Software” shall mean any software, program and/or data-base
developed and/or modified for the performance of any Contract; - “Standard Software” shall mean
any software, program and/or data-base owned by a third party at the signature date of the
Contract and necessary or used for operating, monitoring, maintaining the Contract Works and/or
equipment or any part of them, as well as all operations relating thereto.

(y) "Specification" means the commercial and technical requirements that define the Contract Works.
(z) "Subcontractor" means any person appointed by the Contractor in terms of the Contract and a
Nominated Subcontractor means any person nominated by PCM to execute any part of the

Contract Works under the supervision and control of the Contractor.

(aa) "Take Over" means the compliance with the Specification in terms of the Contract and confirmed
by a Take Over Certificate by PCM.

(bb) "Writing" or “written” means any manuscript, typewritten or printed statement and shall include
letters, facsimile including electronic communication.

2 Interpretation

In this General Conditions of Contract, unless inconsistent with or otherwise expressly indicated by
the context of the Contract entered into:

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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(a) The clause headings are for reference purposes only and shall not influence its interpretation.

(b) References to the masculine gender shall, where applicable, include the feminine gender and vice
versa.

(c) Words importing the singular, where applicable, also include the plural, and vice versa.

(d) References to natural persons include created legal entities (whether incorporated or
unincorporated) and vice versa.

(e) Where figures are referred to in numerals and in words, and there is any conflict, the words shall
prevail.

(f) If any provision in a definition is a substantive provision conferring rights or imposing obligations on
any Party, notwithstanding that it is only in the definition clause, effect shall be given to it as if it were
a substantive provision in the body of the Contract.

(9) All data sheets and annexures hereto shall be deemed to be incorporated herein and shall form an
integral part hereof.

(h) Expressions defined in the Contract shall bear the same meanings in data sheets, schedules or
annexures to the Contract, which do not contain their own definitions.

(i) Reference to days, months or years shall be construed as Gregorian calendar days, months or years.

(1) Where a number of days are prescribed, it shall be calendar days and shall be reckoned exclusively
of the 1st (first) and inclusively of the last day.

(k) Prevailing Contractual Documentation : The General Conditions of Contract and Contract shall
prevail over all general conditions of the Contractor. The Contractor acknowledges full and
unqualified acceptance of the General Conditions of Contract on entering into the Contract.

3 Discrepancies in Contract Documents

Should there appear to be any discordance or want of agreement in the description, dimensions or
guantities between any of the documents comprised in the Contract, the matter shall be referred by the
Contractor to PCM for a decision before proceeding with the works in respect of which the said
discordance or want of agreement appears to exist.

4 Notices
(a) Any notice, instruction, request, statement or other communication required or permitted to be given

hereunder shall be in Writing and may be given by delivery to either Party or by mailing the same by
prepaid registered post, addressed to the other Party.

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
Registration No: 2018/260060/07 | VAT No: 430027284 | Since 2008




)
D
y B

\ PCM

. Projects | People | Investments

4PN DCE

(b) Any notice or communication required or permitted in terms of the Contract will be valid and
effective only if it is in Writing.

(c) Any Party may by notice to the other Party change its facsimile number, e-mail address or the
address chosen as its domicilium citandi et executandi, to another facsimile number, e-mail address
or address which is not constituted exclusively by a post office box address. The change will become
effective on the 5u (fifth) day from the deemed receipt of the notice by the addressee.

(d) Any notice to a Party sent by prepaid registered mail (by airmail if appropriate) in a correctly
addressed envelope to it at its domicilium citandi et executandi will be deemed to have been received
on the 5 (fifth) day after posting unless the contrary is proved.

(e) Any notice to a Party delivered by hand during ordinary business hours at its domicilium citandi et
executandi will be deemed to have been received on the day of delivery unless the contrary is
proved.

(N Any notice to a Party sent by facsimile or e-mail to its chosen domicilium citandi et executandi, will be
deemed to have received, unless the contrary is proved, immediately upon the issuance, by the
transmitting facsimile machine or transmitting computer, of a report confirming the correct
transmission of all the pages of the document containing the notice.

(9) Notwithstanding anything to the contrary herein contained a notice or communication actually
received by a Party will be an adequate written notice or communication to it notwithstanding that it
was not sent to or delivered at its chosen domicilium citandi et executandi.

5 Delegation and Cession.

Neither this Contract nor any right, remedy, obligation or liability arising hereunder or by reason hereof
shall be ceded or delegated (assigned) by the Contractor without Approval. PCM is entitled to cede,
assign or delegate any Contract in whole or in part to any company directly or indirectly controlled by
PCM, being subsidiaries or related companies of PCM. The Contractor has to be notified in writing by
PCM of any such transfer. Where the Site is sold or transferred by PCM to any third party during the
term of the Contract concerning such Site,

PCM shall be expressly entitled to cede, assign or transfer the Contract to the new owner of the Site.
Such event must be notified by PCM to the Contractor at least 1 (one) month before the transfer date of
the Site to said new owner.

6 Applicable Law and Legislation
(a) The Contract shall be governed and construed in accordance to the laws of the Republic of South

Africa. Where applicable the United Nation Convention on Contracts for International Sale of Goods
of 1980 (Vienna Convention) is expressly not applicable.

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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(b) The Contractor shall in respect of all matters arising in the fulfilment of the Contract comply at its
own expense with all laws, regulations and by-laws and requirements of local or other authorities that
are applicable to the Contract Works and upon Written request from PCM furnish proof of such
compliance.

(c) The Contractor shall indemnify PCM against all actions, claims, demands, losses, liabilities, costs,
damages and expenses arising from or in connection with (i) Non-compliance in terms of South
African legislation by the Contractor. (ii) A directive or order from any lawful authority to take
measures in order to evaluate the impacts or risks associated with an incident or to prevent, mitigate
or remedy any actual or potential environmental impact that has arisen or may arise in connection
with the performance of the Contract Works.

7 Arbitration

(a) The Parties shall jointly decide on appropriate mechanisms to resolve any disputes, which may arise
during the duration of this Contract. In case of dispute the Parties shall do their best effort to reach
an amicable settlement with respect to the interpretation, the implementation or the validity of the
Contract concerned within 30 (thirty) days following notification to the other Party setting out all
details of the claim or dispute together with the provisional amount in dispute.

(c) Should the Parties still fail to reach any agreement, such dispute shall be determined by arbitration
in the Republic of South Africa under the provisions of the Arbitration Act, Act No 42 of 1965, or any
statutory modification or law passed in substitution thereof. A single arbitrator shall be appointed by
agreement between the Parties or in the event that the Parties are unable to agree on an arbitrator
within a period of fourteen (14) days after arbitration has been demanded, the nominee of the
Chairman of the Johannesburg Bar council shall be appointed as arbitrator, who in making his
appointment shall have regard for the nature of the dispute.

If the question in dispute is:
(i) Primarily an accounting matter, an independent Charted Accountant with a minimum of ten (10)
years experience;
(i) Primarily a legal matter, a practising Senior Counsel;
(iif) Primarily a technical matter, a suitable qualified professional person; and
(iv) Any other matter, a suitable qualified professional person.

(e) The award of the arbitrator shall be final and binding upon all the Parties to the dispute (who hereby
agree to carry out the award) unless any Party has reasonable belief that legal grounds exist for the
taking on review of the award of the arbitrator. If any Party holds such a reasonable belief that legal
grounds exist for the taking on review the award of the arbitrator, that Party will have (7) seven days
after finalisation of the determination within which to notify the other Party of its intention to take the
award on review. Any review proceedings must be commenced within thirty (30) days of giving such
notice. Subject to the foregoing, the Parties hereby exclude all rights of review or appeal, which
might otherwise be conferred on them by law.

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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() Notwithstanding any such difference or question or matter or thing or reference to arbitration, the
Parties shall proceed with their obligations in terms of this Contract unless both Parties agree to
the suspension or cancellation thereof in Writing.

(9) The aforesaid shall not prejudice the Parties rights to approach any court for legal relief should the
circumstances warrant such action.

8 Publications and Confidentiality

(a) The Contractor undertakes in its own name as well as on behalf of Subcontractors to comply with
the obligation of confidentiality, non-disclosure and non-use for the benefit of third parties of any and
all Confidential Information related to the Contract and/or to which the Contractor shall have
access before and during the execution of the Contract. For the purposes of this General
Conditions of Contract, Confidential Information shall include but not be limited to (i) All information
marked (in any legible form) confidential, restricted or proprietary by PCM. (ii) PCM’s know-how,
data, drawings, sketches or diagrams, reports, systems, technical specifications, techniques,
manufacturing processes, reports and monitoring results, inventions, patents, tenders and contracts.
(iif) Any other commercially sensitive information, such as names of suppliers, customers,
manufacturing processes and business strategies.

(b) The Contractor shall hold in confidence all Confidential Information received from PCM and not
divulge the Confidential Information to any person including employees, save for the employees or
Subcontractors directly involved with the execution of this Contract.

(c) The Contractor will ensure that any Subcontractor, employee or other third Party who may require
to be exposed to the Confidential Information will have signed a confidentiality agreement which
contains no less favourable terms than those set out in this clause 8.

(d) With respect to all Confidential Information provided by PCM, the Contractor will use the same care
to prevent disclosure to third parties of such Confidential Information as it employs to avoid
disclosure, publication or dissemination of its own information of a similar nature.

(e) The Contractor will not publicly disclose the terms of this Contract without the prior written consent
of PCM.

(H Notwithstanding the foregoing, this clause will not apply to any Confidential Information, which the
Contractor, can demonstrate was:
(i) At the time of disclosure to it, in the public domain.
(ii) After disclosure to it, published or otherwise, becomes part of the public domain through no
fault of the Contractor; or
(i) In the possession of the Contractor at the time of disclosure of it ;or

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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(iv) Received after disclosure to it from a third party who had a lawful right to disclose such
information to it or;

(v) Independently developed by the Contractor without reference to the Confidential
Information of PCM.

(9) At the request of PCM, at any time, the Contractor shall promptly deliver to PCM all written, printed,
electronically stored and copied Confidential Information of whatever nature disclosed to it without
retaining any copies thereof and shall either so deliver or destroy any written material based on the
Confidential Information.

(h) The Contractor agrees to use the Confidential Information for the sole purpose of this Contract
only, unless agreed to otherwise in Writing.

(i) No photographs whatsoever shall be taken on Site or of the Contract Works nor shall the
Contractor be permitted or allowed to publish any information regarding the Contract Works
without obtaining PCM’s prior approval.

()) Should there be a dispute between the Parties as to whether the Contractor complied with the
provisions of this clause 8 or not, the onus shall be on the Contractor to show that it took all
reasonable steps to comply with this clause 8 and the Contractor shall take all reasonable steps to
assist PCM in establishing the source from which such Confidential Information was made known.

(k) The provisions of this clause 8 shall survive the cancellation or termination of this Contract for any
reason whatsoever and remain binding on the Contractor in perpetuity.

CONTRACTOR'’S OBLIGATIONS

9 Security

(a) Unless otherwise required by PCM, the Contractor shall within 14 (fourteen) days of being called
upon to do so, provide PCM with a security in the form as described by PCM and attached to the
Contract, issued by an acceptable first rate South African commercial bank, to the extent of 10% (ten
per cent) of the total Contract Price, unless otherwise provided for in the Contract, by way of
undertaking as follows (i) The undertaking shall be for the due and faithful fulfilment of the Contract.
Such undertaking shall be in supplement to and not in substitution of PCM's rights under the
Contract and shall be binding notwithstanding any variations, alterations, directions or extensions of
the Date for Completion to be made, given, conceded or agreed under the Contract. PCM shall be
entitled to reject any security submitted by the Contractor which does not comply with PCM’s
requirements and to require the submission of another form of security fully compliant with PCM’s
requirements.

(i) The undertaking shall be unconditional and payable on first demand. The bank’s obligation to pay
shall be construed as principal and not as accessory. (iii) The undertaking will initially be valid for a
period up to the Date for Completion. The undertaking shall however be kept in full force by suitable
extensions until the acceptance by PCM of the corresponding contractual event.
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(b) The security lodged with PCM shall be kept in safe custody until all of the Contractor's obligations
under this Contract have been completed in accordance with the terms and stipulations of the
Contract.

10 Subcontracts

(a) For work executed by a Nominated Subcontractor and paid for by the Contractor, PCM shall
reimburse the Contractor at cost plus a fee of 7% (seven cent) unless otherwise specified in the
Contract.

(b) The Contractor shall within 7 (Seven) days after the Commencement Date of the Contract submit
the names of any proposed Subcontractor to PCM for Approval. The Contractor shall not, without
the prior written consent of PCM, enter into any subcontract with any person for the execution of the
Contract Works or any part thereof or for the manufacture or supply of any of the materials to be
used on the Contract Works other than those of which the names are listed in the Contract for a
specific part of the Contract Works.

(c) PCM shall have the power to withhold Approval of appointment of any proposed Subcontractor or
to rescind Approval of any Subcontractor with whom PCM may subsequently have reason to be
dissatisfied, without any liability on PCM’s part. In such case the connection of such Subcontractor
with the Contract Works shall cease and the Subcontractor shall be bound to withdraw at once
from the Contract Works. The Contractor indemnifies PCM against claims, losses, and actions in
this regard.

(d) Paragraphs (a) and (b) shall not apply to Subcontractors for regular supplies to the Contractor of
stock material or minor components.

(e) PCM’s consent to the employment of any Subcontractor shall not relieve the Contractor of its
obligations under the Contract or in any way affect the Contractor’s direct responsibility to PCM, nor
shall it render PCM in any way responsible to such Subcontractor.

(M In the event of default or failure of the Contractor, and of PCM taking the Contract Works or any
part thereof out of the Contractor’s hands as hereinafter provided, PCM shall be entitled to but not in
any way obliged to conclude a contract with such Subcontractor. This shall be a condition of and
shall be embodied in any subcontract between the Contractor and Subcontractor and shall be
binding on any Subcontractor, and any subcontract shall validly and in Writing so provide for and
PCM shall be entitled to require exhibition thereof before consenting thereto.

(g) Should PCM so require, 2 (two) copies of any order, except those for minor components issued by
the Contractor to its Subcontractor or by the Subcontractor to its suppliers, shall be submitted to
PCM as soon as possible after issue. No prices are required to be shown on such order but in other
respects the copies shall be true copies of the original orders to the Subcontractor and the suppliers.
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(h) Unless expressly agreed otherwise, PCM shall under no circumstances effect any payment to a
Subcontractor.

(i) The Contractor shall be solely responsible for the co-ordination of its Subcontractors’ activities.

(j) PCM will only deal with Subcontractors through the Contractor and/or in the presence of the
Contractor’s representative and the Contractor shall advise its Subcontractors accordingly.

(k) Any Subcontractor shall be at the Contractor’s sole risks and costs and under its entire
responsibility and liability. PCM’s approval of any Subcontractor shall not limit in any way the
responsibility and liability of the Contractor under the concerned Contract, nor entail any of PCM’s
responsibility. Subcontracting shall not release the Contractor of any of its contractual obligations,
undertakings or liability while the Contractor remaining fully liable for any action, deficiency, failure,
omission or negligence of its Subcontractors and their agents as it is for itself and for its own agents.

() The Contractor shall also be responsible for the due compliance by its Subcontractors with all
health, safety, environmental working conditions and social obligations. All Contractor’s
Subcontractors working on the Site for implementation of any part of the Contract, shall have been
legally employed and properly informed of the risks related to the activities and works on Site. All
relevant registrations, business licence certificates or any other legal or statutory requirement shall be
obtained and evidenced by the Contractor and all Subcontractors throughout the performance of
each Contract.

11 Consortium

When a Contract is entered into between PCM and a consortium or an association of Contractors of
whatever form, each member of such consortium or association shall be deemed as being a Contractor
of the concerned Contract and shall be jointly and severally responsible and liable with all the other
members of said consortium or association for complying with all contractual obligations as set out in the
Contract. The members of the consortium or similar association shall designate one of them as leader,
which shall have full power to represent them to coordinate the consortium or association and to ensure
the due performance of the concerned Contract. Such designation shall be notified to PCM as soon as
possible and at the date of award of the Contract the latest.

12 Contractor’s Head Representative and Workmen

(a) During the execution of the Contract Works on the Site [excluding the Defects Liability Period] the
Contractor shall nominate and make available to PCM one competent Head Representative and
Approved by PCM, who shall at all reasonable hours be available to represent the Contractor for all
purposes of this Contract, to supervise the Contract Works and to receive instructions from PCM.
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(b) Any written instructions, directions or notices by PCM to the said representative shall be deemed
been given to the Contractor.

(c) PCM will be at liberty to object to any representative including the Head Representative or other
person employed by the Contractor in the execution of or otherwise about the Contract Works who,
in PCM’s opinion, misconducts himself or be incompetent or negligent or otherwise unsatisfactory,
and the Contractor shall immediately replace the person so objected to upon receipt from PCM’s
notice in Writing in this regard.

(d) The representative, to be nominated by the Contractor in terms of the provisions of this Clause to
take charge of the execution of the Contract Works on the Site, shall be a competent person
sufficiently experienced in the work to be performed and be acceptable to be appointed as a
responsible person in terms of the Occupational Health and Safety Act, Act No 85 of 1993 and/or the
Mine Health and Safety Act, Act 29 of 1996 (as amended) or any other act passed in substitution
thereof. The Contractor shall furnish PCM with detailed statements clearly setting out the
gualifications and previous experience of the representative to be appointed.

(e) The Contractor's representative will, in addition to its own responsibility under such legislation
referred to in sub-clause (d) above, be required to carry out any instruction of the Works Manager.

(N The Contractor's representative shall not at the same time be in charge of any other erection work
unless the necessary permission has been obtained from PCM.

(9) As soon as the Contractor becomes aware that its appointee is likely to be absent from the Site for
a period of more than 48 (forty-eight) hours, the Contractor shall immediately notify the Works
Manager and nominate a suitable person to act during such absence. If the period of absence
exceeds or is expected to exceed 30 (thirty) days, the Contractor shall immediately take steps to
nominate a person for appointment in the place of the principal appointee for the period of such
absence.

(h) The Contractor shall, within 14 (Fourteen) days after Contract award furnish PCM with a detailed
statement, setting out the qualifications and previous experience, together with proof of the
registration of its Professional Construction Project Manager and/or a Professional Construction
Manager [registered with the SA Council for Project & Construction Management Professions in
terms of the Project and Construction Management Professions Act, Act 48 of 2000], appointed for
the management of the Contract.

13 Contractor’s Responsibility for Protection of the Contract Works
The Contractor shall be responsible for the proper protection of the Contract Works, and shall make

good all losses, damages or injuries thereto howsoever caused and reinstate the Contract Works in all
respects at its own expense up to the time that the Contract Works are Taken Over by PCM.
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14 Insurance

(a) The Contractor shall at its own expense adequately before the beginning of any work tasks and/or
delivery of supplies on the concerned Site insure the Contract Works together with all materials and
equipment for incorporation on the Site or on PCM’s premises and/or any part thereof for all risks and
shall keep such Contract Works so insured until the Contract Works are Taken Over by PCM to
their respective full replacement costs against all insurable damages or losses. All monies received
by the Contractor under such policies shall be applied in or towards the reconstruction, reparation or
replacement of the Contract Works. This provision shall not affect the Contractor's liabilities under
the Contract.

(b) No claim on the insurance company shall be made without PCM’s written consent first having been
obtained, which consent shall not be unreasonably withheld. The Contractor shall maintain all such
insurance coverage(s) for all its legal liability to PCM and any third parties as well arising from or in
relation to the performance of any Contract, including in particular any liability clause for damages,
resulting from any act or omission attributed to the Contractor to its legal successors, agents and/or
employees.

(c) In the event of the Contractor bringing any Contractor’s Equipment onto the Site, the Contractor
will be liable to have such Contractor’s Equipment adequately insured against all risks. PCM will not
accept any liability for any damage to or losses brought about through theft, damage or destruction of
such Contractor’s Equipment.

(d) The Contractor shall register and timely pay assessments under the Compensation for Occupational
Injuries and Diseases Act, Act No 130 of 1993 or any amendment thereto or any act passed in
substitution thereof.

(e) The Contractor shall, at its own expense, insure and keep all persons employed by it, who do not
fall within the provisions of the Compensation for Occupational Injuries and Diseases Act, Act No 130
of 1993, insured against all risks of accident or death arising out of their employment.

() The Contractor shall furnish proof that it is registered with the Compensation Commissioner by
submitting its registration number as well as a Certificate of Good Standing issued by the
Compensation Commissioner.

(g) The Contractor shall at its own expense take out a Contract Works Special Risk Insurance issued
by the South African Special Risk Insurance Association (“SASRIA”) in accordance with its ruling
terms and conditions.

(h) The Contractor shall at its own expense take out a Public Liability (Third Party) Insurance for an
insured amount of not less than R 5 000 000 (five million rand) for any individual claim and valid for at
least the whole duration of the concerned Contract and a minimum of twice the contract value.
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(i) The Contractor shall comply with the provisions of the Unemployment Insurance Act, Act no 30 of
1996 (as amended) in respect of its employees and shall provide PCM with proof of Unemployed
Insurance Fund (UIF) registrations and payments.

()) The Contractor shall submit copies of the aforesaid policies and receipts on PCM’s first request or
certificates issued by the respective insurers attesting to the existence of the insurance coverage
contemplated therein for the premiums thereon to PCM.

(k) The Contractor shall in respect of its workmen keep a record of all particulars prescribed under the
Compensation for Occupational Injuries and Diseases Act, Act No 130 of 1993 (or any act passed in
substitution thereof) and shall at all reasonable times produce such records on demand to any person
authorised to carry out such inspections.

(I) Any insurance coverage provided by the Contractor shall not release the Contractor from any of its
contractual and legal liabilities. The insured amounts are not to be considered or construed as
limitations of liability.

(m) Where the Contractor, in the course of undertaking the Contract Works is required to undertake
any work of a professional nature, the Contractor may be called upon to prove to PCM that it holds
adequate and appropriate Professional Indemnity Insurance.

15 Injury to Persons or Damage to Property

(a) The Contractor shall take all precautions requisite for the protection of life and property on or about
or in connection with the Contract Works as well as anywhere upon PCM’s property.

(b) The Contractor shall be liable to PCM for and shall be deemed to have indemnified it as he hereby
does indemnify it against injury to any person on PCM property or damage to PCM property or of any
other party.

(c) Without derogating from the foregoing, the Contractor indemnifies PCM against all actions, sulits,
demands, claims, costs or expenses arising in connection therewith either at common law or under
the Occupational Diseases in Mines and Works Act, Act no 78 of 1973 or any amendment thereto,
the Compensation for Occupational Injuries and Diseases Act, Act No 130 of 1993 or any amendment
thereto, the Occupational Health and Safety Act, Act 85 of 1993 or any amendment thereto, or the
Mine Health and Safety Act, Act 29 of 1996 or any amendment thereto, or any applicable legislation,
or otherwise caused by or incidental to the negligence or default of the Contractor or its servants,
agents, workmen or Subcontractor, or the non-compliance by the Contractor or Subcontractor
with the terms of this Contract.

(d) The Contractor shall make good at its own expense any damage caused by him, its employees,
agents, workmen or Subcontractors.
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(e) The Contractor shall report each and every accident to PCM within 24 (twenty-four) hours of its
occurrence and shall furnish PCM with two copies of all accident reports.

(H) The Contractor shall at all times supervise and exercise proper control over all its employees and
shall hold PCM harmless for any damage caused by its employees to private or public property.

(g) The Contractor must ensure that the noise levels emitted by installed equipment is conspicuously
displayed with the noise levels emitted by it, for PCM to be in a position to effectively manage all
factors related to noise induced hearing loss.

CONTRACT WORKS
16 Ownership of Plant

(a) Ownership of the Contract Works and/or any part thereof, packing cases and packing materials
shall pass to PCM either on shipment in respect of offshore consignments or on delivery to the Site if
locally sourced.

(b) The Contractor hereby expressly waives any lien or pledge or any claim to a lien or pledge of any
nature, in respect of the provision, delivery or incorporation of Plant into the Contract Works.

(c) The risk of loss or damage to the Contract Works shall only pass to PCM upon Take Over.
17 Use of Client’s Aerodromes and/or Landing/ Air Strips

The Contractor shall, prior to use, obtain permission for the use of the client's aerodromes and/or
landing/air strips and in the event of such permission being granted, he shall absolve, release and
forever discharge the Client’s, its servants, employees or agents from any and all liabilities whatsoever
for death, injury, loss, damage, costs and expenses which may be sustained by him or anybody
whatsoever, arising out of or in connection with using the aerodromes and/or landing/air strips.

DESIGN
18 Drawings

(a) Submission of drawings for approval Before manufacture, supply or construction of any part of
the Contract Works the Contractor shall submit the Drawings to PCM for Approval in the form and
guantity specified and in accordance with an agreed program.

(i) PCM will approve or comment on Drawings within 10 (ten) working days. No drawing shall be
considered as Approved unless the approval has been given in Writing.

(i) Any part of the Contract Works which is manufactured, supplied or constructed prior to the
Approval of the relevant drawing by PCM, may be rejected by PCM and in such case the
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Contractor shall, at its own expense, remanufacture, re-supply, reconstruct or modify such part to
conform with the relevant drawing as then Approved by PCM.

(iif) Unless Approval of Drawings on imported equipment has been granted the Contractor shall not
be allowed to proceed with the shipment of the imported equipment.

(iv) The Approval of Drawings shall not exonerate the Contractor of its responsibility for design,
design competence, detail and dimension and from its liability to carry out the work in accordance
with the terms of the Contract.

(v) Proposed alterations and/or modifications to the Contract Works either in the design or
construction stage shall be covered by formal revisions to the original Drawings submitted for
Approval. Revisions shall be submitted by the Contractor, at its own expense, to PCM for
Approval.

(vi) No drawing Approved by PCM shall be departed from and/or amended without the instruction or
Approval of PCM. All dimensions shown on Drawings supplied by the Contractor shall be
considered correct although measurements by scale may differ there from.

(vi) Amendments and/or additions shall be incorporated in the relevant Drawings and be resubmitted
for Approval by PCM and if subsequently Approved in Writing by PCM, shall be considered as
part of the Contract.

(viii) The Contractor shall deliver to PCM, within 1 (one) month, or within the period as stipulated in
the Contract after the Contract Works have been Taken Over, all final “as built” documentation
of the Contract Works as actually executed and shall certify that it include all corrections and/or
modifications made during the course of the Contract and that a complete, final list of Drawings
with titles and latest revisions has been supplied.

(b) PCM’s right to use drawings
(i) PCM shall have the right to use all Drawings and/or issue all the Drawings supplied by the
Contractor in terms of the Contract to third parties for the purpose of maintenance of the Contract
Works, including repairs, replacements, modernisation and renewals, obtaining competitive tenders
for and ordering of spare parts and to manufacture or have manufactured spares for the Contract
Works.
(i) PCM shall furthermore be entitled to issue general arrangement Drawings supplied by the
Contractor to third parties where an interface is required between existing and/or new plant and the
Contract Works supplied by the Contractor.

19 Operating and Maintenance Information

Prior to commissioning the Contractor shall furnish PCM with the specified number of sets of
descriptions and recommended operating and maintenance information for the Plant incorporated in the
Contract Works.

20 Intellectual Property Rights

The provisions of this clause 20 shall remain in full force and effect after the end of each Contract for
their own duration.
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(a) In the event of (i) Any design of the Contract Works provided by the Contractor; (ii) The
manufacture and supply of the Contract Works or any part thereof; (iii) Any work done or method
employed in the execution of the Contract Works; and (iv) The operation or use of the Contract
Works or any part thereof; being covered by any letters patent, registered design, trade mark,
copyright or other industrial property right protected by law, then the Contractor shall be responsible
for obtaining the necessary licence or permission and shall be responsible for the payment of all fees,
royalties and other charges, if any, that may be payable under the terms of any such licence or
permission. Alternatively the Contractor warrants that it owns all the existing Intellectual Property
Rights required for the performance and implementation of each Contract and, if not, that it has
been entitled to use it through a duly acquired licence including the right of sublicensing. The
Contractor further warrants that it is properly entitled to the rights of use, diffusion,
commercialisation, operation and modification of the Contract Works that it does not own and which
it may use for the purpose of the concerned Contract. The Contractor also warrants that it has freely
carried out any and all adaptations, modifications and uses as may be necessary with respect to the
Contract Works without committing an offence or contravening any prohibition or sanctions.

(b) Notwithstanding the above should infringement of any letters patent, registered design, trade mark,
copyright or other industrial property right protected by law, occur or allegedly occur, then the
Contractor shall be liable to PCM and hereby indemnifies and keeps PCM indemnified against all
liabilities, damages, claims, costs and expenses (including indirect damages for delay in executing
the work, legal costs and settlements resulting there from) that may result from such infringement or
alleged infringement.

(c) In the event of any claim being made or proceedings instituted against PCM to which the above
indemnity applies, the Contractor shall immediately stand in for PCM, defend indemnity and hold
harmless PCM and its respective officers, directors and employees, against all losses, liabilities,
damages, costs and/or all expenses, including attorney fees and expert fees, arising directly or
indirectly from any such claims, action law suits, attorney infringement of any Intellectual Property
Rights in connection with the Contract Works and/or use thereof as specified in the Contract. The
Contractor shall at its own expense defend all such claims, proceedings or actions against PCM. All
sums that may be disbursed by PCM as a result of legal penalties or decisions against PCM shall be
fully reimbursed by the Contractor to PCM without prejudice to other rights that PCM may have to
claim damages against the Contractor.

(d) In the event of any threat of a lawsuit or any provisional or definitive prohibition of use of any element
of the Intellectual Property Rights arising from whatever cause, including but not limited to claims of
counterfeit or from legal settlement, the Contractor shall inform PCM of such occurrence without
delay and the Contractor shall at its own expense and in the shortest possible period obtain on
behalf of PCM the right to:

- continue the use of such Intellectual Property Rights or element thereof, or alternatively to
- replace or modify the Intellectual Property Rights or element by a no counterfeiting element
strictly equivalent thereto.
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(e) No modification nor replacement in connection with the above shall result in a deterioration or
reduction of functionality or fitness of the Contract Works with the Contract Site in compliance with
the Contract.

(H) The Contractor warrants that it owns all existing Intellectual Property Rights required for the
performance and implementation of each Contract and, if not, that it has been entitled to use them
through a licence including the right of sublicenses. The Contractor further warrants that it is properly
entitled to the rights of use, diffusion, commercialisation, operation and modification of the Contract
Works that it does not own and which it may use for the purpose of the concerned Contract. The
Contractor also warrants that it has freely carried out any and all adaptations, modifications and uses
as well as may be necessary with respect to the Contract Works without committing any offence or
contravening any prohibition.

(9) The granting of the right to PCM to make use of the Documentation that is not developments for the
purpose of: - operation, use, reproduction whatever the use and the process, on all existing or future
supports; - representation by all means and on all supports, including transmission via networks,
Internet/Intranet, edition, diffusion; and - adaptation, modification, correction, development,
integration, transcription, translation, bearing provided that the abovementioned rights are necessary
for the operation, maintenance, modification, monitoring, repairing and/or use of the Contract Works
or the needs specified in the concerned Contract to the extent provided in this General Terms and
Conditions. Such granting of rights to PCM shall be: - applicable and valid in any relevant country
throughout the world; and - granted for at least the protection duration of the concerned Intellectual
Property Rights; All abovementioned PCM'’s rights shall be assignable together with the Contract
Works.

(h) Developments - The Developments shall belong to PCM. Title to and ownership of the
Developments and any related Intellectual Property Rights, including author’s rights and
copyrights, shall be vested in PCM. Accordingly PCM shall have the exclusive right to apply under its
own name and at its own costs and benefits, for such Intellectual Property Rights in any country
throughout the world with respect to the Developments. If a Development (as for example any
element of the Documentation) is protected by any author’s right or copyright, the Contractor shall
transfer to PCM, in an exclusive way, the entirety of the rights of:

- exploitation, use, reproduction, whatever the use and the process, on all existing or future
supports;

- representation by all means and on all supports, including transmission via networks
Internet/Intranet, publication, edition and diffusion;

- adaptation, modification, correction, development, integration, transcription, translation and
bearing;

- commercialisation and diffusion whatever the way.

Such transfer of the Developments and any related Intellectual Property Rights including author’s
rights and copyrights to PCM shall:
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- occur at a price which is an integral part of the contractual price paid by PCM to the Contractor
as defined in the concerned Contract;

- be applicable and valid in the country where the Site is located as well as in any country
throughout the world;

- be granted at least for the protection duration of the concerned Intellectual Property Rights;
and

- include the right for PCM to transfer those rights and to grant licences and sublicenses of such
rights.

Notwithstanding the above, if the Contractor can establish that any Development and any related
Intellectual Property Rights arise from the Contractor’s sole inventive capacity independently of
the preparation and/or implementation of the General Conditions or of the concerned Contract, as
well as independently of any Confidential Information of PCM, then the related Intellectual Property
Rights shall belong to the Contractor and shall be included in the licence granted in terms hereof
without any additional payment.

(i) Software
Each Contract will specify Standard Software, Specific Software and/or Contractor’s Software to
be provided and/or delivered under any Contract by the Contractor to PCM.
In case of a software and/or program is not specified in the concerned Contract as being either a
Standard Software or a Contractor’s Software, such software and/or program shall be considered
and construed as being a Specific Software.
Specific Software The Specific Software, including the related source code shall belong to
PCM. Title to and ownership of the Specific Software, including the related source code, and any
related Intellectual Property Rights, including author’s rights and copyrights, shall be vested in
PCM. Accordingly, PCM shall have the entirety of the rights for:

- exploitation, operation, reproduction whatever be the use and the process, on all existing or
future supports;

- representation by all means and supports, including the transmission via networks
Internet/Intranet, publication, edition, diffusion;

- adaptation, modification, correction, development, integration, transcription, translation, bearing;
- commercialisation and diffusion whatever the way; and the exclusive right to apply, under its own
name and at its own cost and benefits, for such Intellectual Property Rights in any country

throughout the world with respect to the Specific Software. It is understood that a Contractor's
Software owned by the Contractor at the award date of the concerned Contract, that is
expected to be modified and/or adapted for the performance of said Contract shall be deemed
to be a Specific Software. The transfer of ownership to PCM of the Specific Software,
including the related source code and any related Intellectual Property Rights, including
author’s rights and copyrights shall:

- occur at a price which is an integral part of the contractual price paid by PCM to the Contractor
as defined in the concerned Contract;

- be applicable and valid in the country where the Site is located as well as in all countries
throughout the world; and
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- be granted at least for the duration which the concerned Specific Software are protected by any
Intellectual Property Rights. Any exhaustive and updated copy of the source code of each
Specific Software shall be communicated to PCM at any time, without any restriction of any
kind, upon PCM'’s first demand. Contractor's Software If the Contract Works and/or
Equipment include Contractor's Software protected in whole or in part by Intellectual
Property Rights, the Contractor shall grant to PCM the entirety of the rights related to:

- operation, use, reproduction whatever the use and the process, on all existing or future supports;

- representation by all means and supports, including the transmission via networks
Internet/Intranet, edition, diffusion; and

- adaptation, modification, correction, development, integration, transcription, translation, bearing,
provided that the abovementioned rights are necessary for the operation, maintenance,
modification and/or use of the Contract Works. The licence granted by the Contractor to PCM
as to the Contractor's Software shall:

- occur at a price which is an integral part of the contractual price paid by PCM to the Contractor
as defined in the Contract;

- be applicable and valid in the relevant country where the Site is located as well as in any other
country(ies) in which the Contract Works and/or Equipment may be further moved, sold and/or
transferred;

- be granted at least for the duration during which the concerned Contractor's Software are
protected by any Intellectual Property Rights; and

- include the right for PCM to grant licences and sublicences of such rights for the operation,
maintenance, modification and/or use of the Contract Works and/or Equipment. The
Contractor shall communicate to PCM the method and know-how used to develop the
Contractor's Software with its best performance. During the whole term of the Contract and at
least 3 (three) calendar months, unless expressly otherwise specified the concerned Contract,
the Contractor shall deliver to PCM and any future owners and/or users of the Contract Works
an exhaustive and updated copy of the source codes of the Contractor's Software and all
related documentation, the exhaustive and updated copy of the Contractor's Software source
codes having to be finally delivered at the Take Over at the latest.

Notwithstanding the foregoing, if so expressly agreed upon by the Parties, the source code related to
the Contractor's Software shall be delivered to any independent third party of the Parties’ choice but
at the Contractor’s cost, together with the written evidence of the corresponding escrow agreement
signed with the said third party for keeping the related source codes and making them available to PCM
in the case of:

- any breach of the Contractor’s obligations concerning or in relation to the Contractor's
Software or any other software covered by an escrow agreement as specified in the concerned
Contract;

- reasonable risk of Contractor’s seizure, bankruptcy, concordat, winding up or insolvency;

- dissolution of the Contractor, whichever may be the reason thereof;

- stop of commercialisation or development of the considered Contractor's Software;

- Contractor’s lack of maintenance services as reasonably requested by PCM; or
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- Lack of interoperability of the Contractor's Software or any other software covered by an escrow
agreement as specified in the concerned Contract, leading to a lack of interoperability of the
Contract Works with other equipment or installations as described in the concerned Contract.
Standard Software The Contractor shall deliver to PCM all Standard Software as necessary
for the performance of the concerned Contract. If the Contract Works and/or Equipment
include Standard Software protected in whole or in part by Intellectual Property Rights, the
Contractor shall grant to PCM the entirety of the rights related to:

- operation, use, reproduction whatever the use and the process, on all existing or future
supports;

- representation by all means and supports, including the transmission via networks
Internet/Intranet, edition, diffusion; and

- adaptation, modification, correction, development, integration, transcription, translation,
bearing, provided that the abovementioned rights are necessary for the operation,
maintenance, modification and/or use of the Contract Works. PCM’s rights to use the
Standard Software shall be assignable together with the relevant Contract Works.

In addition, the Contractor shall, upon PCM’s request and at no additional cost, provide PCM with all
information and source code necessary to achieve the interoperability of other program(s) with the
Standard Software. In case of failure of the Contractor to fulfil its obligations about or in relation to any
Standard Software after the receipt of 2 (two) weeks written notices of PCM, the Contractor shall,
upon PCM'’s first request and at no additional cost, provide the other with the source code (as specified
here above) of the Standard Software and all related Documentation. It is understood and agreed
between the Parties that any access to source code,

(i) shall not release the Contractor from any of its obligations and

(i) shall not transfer nor assign any additional Intellectual Property Rights to

PCM which shall be solely entitled to use the source code for operating the Contract Works and/or
Equipment. This licence to PCM shall:

- occur at a price which is an integral part of the contractual price paid by PCM to the Contractor
as defined in the concerned Contract;

- be applicable and valid in the country where the Site is located as well as in any other
country(ies) in which the Contract Works and/or Equipment may be further moved, sold and/or
transferred,

- be granted at least for the duration during which the concerned Standard Software is protected
by any Intellectual Property Rights; and

- include the right for PCM to grant licences and sublicences of such rights for the operation,
maintenance, modification and/or use of the Contract Works and/or Equipment.

The Contractor shall communicate to PCM the method and know-how related to the use of the
Standard Software with its best performance for the best practice by PCM of the Contract Works
and/or Equipment.
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All the above is subject to the rights the Contractor actually possesses, it being understood that the
Contractor cannot transfer any more rights than what it actually has.

SITES
21 Access to Site of Erection

(a) PCM shall afford occupation of the Site or part thereof to the Contractor at such date or dates as
stipulated in the Contract.

(b) In the execution of the Contract Works no person other than the Contractor or its duly appointed
representatives, Subcontractors and workmen shall be allowed to perform any work on the Site or
have access to the Site except with special written permission from PCM. All entrants on site shall be
subject to security and safety arrangements on Site.

(c) Access to any part of the Contract Works shall at all times be accorded to PCM's duly authorised
personnel/ or as arranged with PCM.

22 Delivery of Plant

(a) The Contractor shall not be entitled to deliver any Plant forming or intended to form part of the
Contract Works to the Site at a date more than 1 (one) month prior to the date stipulated in the
Contract unless prior written consent has been obtained from PCM.

(b) Where Plant are to be transported by rail the Contractor shall enter into a third party agreement with
"TRANSNET" for the use of the Client's siding, and shall consign all Plant to the Site in its own name
and at its own expense.

(c) The Contractor shall deliver all Plant transported by rail to the main siding indicated by the Client.
From the Client 's main siding the wagons containing such Plant will be hauled free of charge, by the
Client 's locomotives to the siding nearest the erection Site but without liability for any damage which
may occur during such haulage.

(d) The Contractor shall give timely notice to PCM that it requires use of the Client's locomotives in
order to avoid delays in transporting the wagons between the Client's main siding and the branch
siding(s).

(e) The Contractor shall, irrespective of whether the Plant are delivered to the erection Site or to an
allocated stacking Site, offload the Plant with its own employees and provide its own tools and tackle
for offloading and be directly responsible to "TRANSNET" for any demurrage on wagons. All Plant
shall be stacked at the Site allocated by PCM pending erection.
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(f) The control of all railway traffic over the Client's main and branch sidings shall be vested solely in
PCM and the Client, and PCM and the Client will not accept any liability for delays caused to the
Contractor.

23 Storage, Stacking and Office Sites

(a) If the Contractor so requires, PCM will, on receiving reasonable notice in Writing provide, where land
of PCM or the Client is available in a convenient situation in South Africa (of which PCM shall be the
sole judge), storage ground for materials, Plant and apparatus delivered before erection of these
items can proceed, but the Contractor shall satisfy himself of the suitability of such a location for this
purpose.

The provision of such location by PCM shall not relieve the Contractor of any of its obligations or
responsibilities under the Contract or of any cost incurred by him on account of such storage. Plant
and equipment shall be packed specifically and protected in such a way that no damages can arise
during the transportation, their handling and storage on Site. At PCM’s request the Contractor shall
take back at its own expense the material after delivery.

(b) PCM will allocate stacking Sites to the Contractor, at points convenient to PCM, where it shall store
materials required for the Contract Works. Space will also be made available where it may erect
temporary offices and other structures as may be necessary in the execution of the Contract Works.
The Contractor will not be permitted to occupy any other ground belonging to the Client.

(c) The Contractor shall make its own arrangements for fencing in such Sites if deemed necessary and
be responsible for removing such fencing after completion of the Contract Works. Under-roof storage
or other protection from the elements will not be supplied by PCM and if this is required it shall be
provided by the Contractor. The cost thereof shall be for the account of the Contractor.

(d) A request in Writing for a Site indicating the requirements regarding area and location shall be
submitted to PCM as early as possible, but at least 2 (two) months prior to the requirement thereof.

(e) The Contractor shall be responsible for the loss or damage to any of the Contractor’s Equipment
and/ or Plant brought onto Site by the Contractor.

24 Setting-out of the Contract Works (as applicable to the contract)

(a) The Contractor shall be responsible for the correctness of the positions, levels and dimensions of
the Contract Works notwithstanding that the Contractor may have been assisted by PCM or other
contractors in setting-out the same. If at any time during the progress of the Contract Works any
error shall appear or arise therein the Contractor shall remove and amend such Contract Works at
its own expense.
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(b) PCM/ Client will provide permanent beacons, marking the main setting-out lines of the Site as a
whole and permanent level benchmarks at suitable positions on the Site. These beacons and
benchmarks will be the sole points of reference for setting-out and levelling purposes.

(c) The Contractor shall ensure that none of such permanent beacons and benchmarks are damaged
or destroyed in any way. The cost of restoring any beacons and benchmarks destroyed or damaged
by the Contractor will be recovered from the Contractor by PCM.

(d) Although PCM may cause the Contractor's setting-out and levelling to be checked from time to time,
such checking will not relieve the Contractor of its full responsibility for the accuracy of such setting-
out and levelling.

(e) All necessary pegs, profiles, sight rails, templates and other devices required for the proper
alignment of the Contract Works shall be erected by the Contractor. The cost of all such setting-out
shall be borne by the Contractor and shall be deemed to be included in the Contract Price.

(H The Contractor shall be responsible for verifying all dimensions and coordinates reflected on any
drawing supplied by PCM and check all foundations and foundation bolts provided by PCM for
dimensional correctness before commencing with the Contract Works.

(9) The Contractor shall notify PCM in Writing of all defects found in the foundations and positioning of
the foundation bolts provided by PCM within 5 (five) days from the time that such foundations were
made available to the Contractor for checking. PCM will rectify these defects at its own cost.

(h) If PCM is not notified within the 5 (five)-day period of any defects then the Contractor shall modify
the Contract Works at its own expense however, if the Parties are in mutual agreement that it will be
quicker and/or less expensive if PCM rectify the foundations and foundation bolts on behalf of the
Contractor, then all costs incurred by PCM shall be for the Contractor’s account. (i) All fossils,
coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the Site shall be deemed to be the absolute property of PCM
and the Contractor shall immediately advise PCM of such finding. The Contractor shall take
reasonable precautions to prevent any person from removing or damaging any such article or item
and shall, immediately upon discovery thereof and before removal, inform PCM of such discovery and
carry out PCM’s instructions for dealing therewith. If by reason of such instructions, the Contractor
suffers any delay or incurs extra costs it shall be entitled to make a claim as provided for in the
Contract.

25 Site to be left clear
The Contractor shall keep the Site of the Contract Works and the adjoining ground clean and tidy
during the execution of the Contract. Upon the termination of the Contract, for whatever reason, the

Contractor shall reinstate the condition of the Site to meet the requirements of PCM and the local
authorities.
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PLANT AND WORKMANSHIP
26 Quality of Plant, Workmanship and Labour

(a) All Plant to be supplied under this Contract shall be new, in accordance with the Result Obligation,
unless otherwise specified in the Contract. The whole of the Contract Works shall be provided and
carried out in accordance with the Contract and shall at all times be subject to PCM's Approval.

(b) The Contractor shall be responsible for the suitability of the Plant, the workmanship and the stability
of the Contract Works, and shall not be relieved of its obligations in respect of the adequacy of the
Plant, workmanship and work by reason of the fact that PCM did not object thereto during
manufacture or construction, although the same may have been inspected in the regular course of
events.

(c) The Contractor shall assume sole responsibility for the design, quality, workmanship and suitability
of all such items of Plant manufactured or fabricated for incorporation in the Contract Works and
shall ensure that the Contract Works are accessible and easy to maintain.

(d) The Contractor shall undertake the Contract Works in such a manner as to cause the minimum
disturbance to PCM’s current operations.

27 Inspections and Testing

(a) Inspection (i) PCM may inspect and test the various portions of the Contract Works at all stages
and shall have full power to reject all or any portion of the Contract Works that it considers to be
defective or inferior in quality, workmanship or design to what is required by the Contract. (ii) If PCM
gives notice that it is dissatisfied with the Contract Works or with any part thereof at any time during
the progress of the Contract Works or within the Defects Liability Period then the Contractor shall
immediately remove the affected part from the Contract Works. The Contractor shall reconstruct
such part of the Contract Works at its own expense in accordance with the Contract. No extension
to the Date for Completion shall be granted by reason of such reconstruction. (iii) Should the
Contractor fail to remove the unsatisfactory Plant or incompetent labour from the Contract Works
by an agreed date or delay execution of necessary remedial work, PCM may have such
unsatisfactory Plant and incompetent labour removed, or such remedial work executed at the
Contractor's risk and expense. (iv) The Contractor shall advise PCM in Writing which portions of
the Contract Works are ready for inspection, and shall not (until PCM so direct i.e. no part of the
Contract Works may be covered up without the consent of PCM) proceed with the Contract Works.
The fact that such inspections have been carried out by PCM shall in no way exonerate the
Contractor from any of its obligations under the Contract.

(b) Testing
() The Contractor shall grant all the necessary facilities and supply test pieces, samples, test
certificates and other information that may be called for by PCM. All Tests shall be performed
under the Contractor’s direction, supervision and liability (accordingly all consequences arising
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from another source, incurred during the performance of such Tests, shall be borne exclusively by
the Contractor until compliance with the Contract).

(i) The Contractor shall carry out such tests as agreed upon to be necessary to determine that the
Contract Works comply with the conditions of the Contract and such additional tests as may be
specified in the Contract, whether the Contract Works are under test conditions (in the
manufacturer's works, or on the Site or elsewhere) or in actual working positions. All tests shall be
carried out at such times as PCM may determine and, if required, in the presence of PCM. All
Tests shall be evidenced by written reports signed by both Parties as well as any involved
Subcontractors.

(iif) The cost of all tests and/or analyses shall (except so far as otherwise provided in the Contract)
be borne by the Contractor.

(iv) In cases where PCM requires the Contractor to conduct additional tests to proof that the
Contract Works meet the Specification and the results of such tests show that the Contract
Works do not meet the Specifications then the Contractor shall be responsible for such costs.
Any such Tests shall be performed again under the Contractor’s direction, liability and supervision
until those parameters, requirements and performances are duly fulfilled. Alternatively PCM will
carry such costs if the results of the tests confirm the Contractor’s compliance with the
Specifications.

28 Commissioning

(a) Commissioning of the Contract Works shall be carried out under the Contractor’s direction and
liability by competent representatives of the Contractor, an appropriate number of whom shall remain
in attendance until the successful completion of the Contract Works.

(b) The Contractor shall be responsible for carrying out Cold and Hot Commissioning in the presence
of PCM. Should PCM be involved in the Hot Commissioning of the Contract Works it will be under
the Contractor’s supervision and the Contractor shall remain responsible for the compliance with
the Contract.

(c) The Contractor will be permitted to make such final adjustments it may deem necessary during Hot
Commissioning. Upon completion of the trials/tests the Contractor shall give PCM notice of its
readiness to have the Contract Works subjected to Acceptance Tests.

(d) The Contractor shall provide all apparatus, instruments and connections required for the Cold and
Hot Commissioning and the Acceptance Tests at its own expense.

(e) During the execution of Cold Commissioning, Hot Commissioning and Acceptance Tests PCM
will provide on the Site, free of charge, the required services and materials as set out in the Contract.

(N If further trials and tests are necessary or if further official tests are required due to the Contract
Works not complying with the conditions of the Contract or not passing the tests specified, PCM may
call upon the Contractor to pay for the additional services and materials required.
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(g) Should it be found that the Contract Works or any part thereof do not comply with the Specification
or do not pass the tests specified, the Contractor shall forthwith and at its own expense provide such
modifications, alterations or adjustments to the Contract Works as may be necessary to ensure full
compliance with the Specification. Alternatively PCM may elect to exercise such rights as are
available to it in terms of the Contract.

(h) Take Over shall take place upon successful completion of the Acceptance Tests or at Hand over.
COMMENCEMENT, DELAYS, DEFAULT AND SUSPENSION
29 Program

(a) PCM and the Contractor shall prior to Contract award, based upon the milestone dates and other
requirements specified by PCM, agree a “high level” Contract Program to meet the Date for
Completion. Within 1 (one) week after Contract award the Contractor shall submit the Contract
Program detailed to an agreed level for PCM'’s approval. Time shall be the essence of the Contract.

(b) The Contractor shall in all instances work in accordance with the Contract Program and may not
deviate therefrom without PCM'’s consent in Writing. The Contract Program shall be used for (i)
verification of actual progress of contract execution and (ii) the application of all contractual
remedies.

(c) The Contractor shall submit, together with the Contract Program, a histogram detailing construction
labour and Contractor’s Equipment build-up required for the Contract indicating the rate of
implementation at the Site.

(d) The Contractor shall, at such intervals as may be required by PCM, submit information on actual
progress to PCM in Writing, with a minimum of 1 month.

(e) If, at any time, PCM gives notice to the Contractor that actual progress is inconsistent with the
Contract Program, the Contractor shall submit a revised program and proposed remedial actions to
be taken to meet the Date for Completion. PCM will within 7 (seven) days after receipt thereof
approve or comment thereon.

() The Contract Program shall not be deemed amended or revised unless the confirmation thereto has
been given in Writing and PCM has issued a revised Contract Program to this effect.

(9) Notwithstanding the above, should Contract execution not be in accordance with the Contract
Program, the Contractor shall also submit a program for the actual execution of the Contract Works

for verification purposes. This program shall however not replace the Contract Program.

30 Default
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(a) If the Contractor commits a breach of any provision of this Contract with regard to the Contract
Works, all of which are deemed to be material, then PCM may call in Writing on the Contractor to
remedy the breach pursuant to Subclause (c) hereunder.

(b) In the event that the stated guaranteed services for the operation of the Contract Works are
exceeded, the Contractor shall forthwith and at its own expense, provide such modifications,
alterations or adjustments to the Contract Works as may be necessary, to ensure compliance with
the Contract within the Contract Program.

(c) If the Contractor fail to remedy the breach and/or fail to take positive steps acceptable to PCM to
remedy the breach complained of within 7 (seven) days, or such other period as provided for in the
notice of complaint, from the date of notification calling for the remedy of the complaint, PCM shall
without prejudice to any of its rights under common law and particularly its rights under the Contract
be at liberty to

(i) Employ other workmen and forthwith perform such work as may be required to remedy the breach
and/or;

(i) Take possession and control of the Contract Works and Site, whether in whole or in part, with any
other person or provide any other Plant or labour for the purpose of completing the Contract Works
or any part thereof and/or;

(iii) Terminate the Contract with immediate effect on further Written notice to the Contractor.

(d) PCM shall have the free use of all the Contractor’s Equipment that may be on the Site for use at
any time in connection with the Contract Works, to the exclusion of any right of the Contractor over
the same. PCM shall be entitled to retain and apply any balance of payments which may be otherwise
due on the Contract by it to the Contractor, or such part thereof as may be necessary for the
payment of the cost of executing such Contract Works as aforesaid.

(e) PCM shall not be answerable for any loss of or damage to any of such Contractor’s Equipment so
used, either by way of the same being lost, stolen, damaged or destroyed by fire, flood, tempest or
the free use by PCM, its employees, contractors or agents, or for any other loss or damage that may
be sustained in consequence of PCM's action in taking the Contract Works, or any part thereof out
of the Contractor's hands.

(f) If the cost of executing the Contract Works as aforesaid exceeds the balance due to the Contractor
and the Contractor fail to make good the deficit, then the said Contractor’s Equipment, or any
portion thereof, may be sold by PCM and the proceeds applied towards the payment of such
difference and the cost of and incidental to such sale. The Contractor shall upon demand, pay any
outstanding balance due by the Contractor after crediting the proceeds of such sale. After all
expenses, costs and charges incurred in the completion of the Contract Works have been paid by
the Contractor, all such Contractor’s Equipment remaining unsold shall revert to and be removed
by the Contractor.
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(g) PCM shall in the event of any litigation to enforce its rights in terms of the Contract be entitled to
recover from the Contractor all legal expenses on an attorney-client basis.

(h) The Contractor shall cede to PCM any unexpired guarantees/benefit of any contract and/or
subcontract in respect of the Contract Works taken over by PCM under this Clause.

31 Insolvency of Contractor

If the Contractor become insolvent or proposes any assignment to its creditors for settlement of its
debts, or makes or offers to make any assignment with any of its creditors for releasing it wholly or partly
from its debts, or if execution is issued against it by virtue of any judgement, or if it commits any act of
insolvency, or being a legal entity is placed under judicial management, or commences to be wound up
not being merely a voluntary liquidation for the purpose of reconstruction (all of which are deemed to be
events of breach) or on reasonable statements that the Contractor’s financial situation could be
construed as preventing the concerned contract to be implemented properly by the Contractor, or
important modification(s) affecting its legal structure or any important changes in the control of its share
capital then, PCM may give notice in Writing to the Contractor to terminate the Contract. PCM shall
thereupon be at liberty to proceed with the Contract Works as provided for in the Contract as if the
notice period of 7 (seven) days to be given there under had been given and the period to elapse there
under before the Contract Works can be taken out of the Contractor’s hands had expired.

32 Extension of Time

(a) Should the completion of the Contract Works be delayed resulting from the inability of PCM to fulfil
any of its material obligations under the Contract (other than under a force majeure situation) or from
a delay directly attributable to a contractor engaged by PCM for work related to the Contract Works
then the Contractor shall within 24 (Twenty Four) hours of the occurrence of such alleged delay or
event proven to be suffered by the Contractor, give notice thereof in Writing and of its claim for an
extension of time and cost, strictly provided that such event directly causes a delay in the
performance of the Contract. Other than aforesaid events only, the following events shall affect the
Contract Program and cause extension thereof:

(i) Event of force majeure;

(i) Further PCM’s requests affecting the performance progress of the Contract Works by the
Contractor in compliance with the said Contract;

(iif) delayed or insufficient supplies, tasks, services and/or information strictly attributable to PCM,;
and/or

(iv) orders of any supplementary works affecting the Contract Program.
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Any agreement to extend the Contract Program shall except for item (i) above, take into consideration
the impact of the said extension on the Contractor’s costs.

(b) PCM shall not be liable for any reimbursement of costs other than the Contractor’s necessary and
documented costs for additional supervision and management tasks, if the event(s) causing any
delay with respect to the Contract Program are notified by PCM to the Contractor at least 30 (thirty)
days prior to their occurrence.

(c) Claims for variation in the Contract Price submitted by the Contractor shall detail the circumstances
and facts covering the claim with substantiating information and details of Contractor’'s Equipment
relevant to each claim, provisions of the Contract upon which the claim relies, length of the extension
of time and basis of measuring it and the amount of money claimed with its basis of calculation.

(d) Within 30 (thirty) days after occurrence of the incident giving rise to such claim, the Contractor shall
submit its detailed claim together with substantiated documentary evidence and amounts in support
of such claim to PCM for consideration.

(e) The Contractor shall not be entitled to any such extension of the Date for Completion unless notice of
its intention to apply for such extension is received within 24 (hours) hours after the occurrences of an
event of supposed delay.

33 Force Majeure

(a) Neither of the Parties shall be held liable in respect of any failure to fulfil its obligations or
commitments in terms of this Contract, when such failure is caused by or arises from the following
events which are deemed to be force majeure events in terms of the Contract, but not limited to:

(i) exceptional adverse weather conditions unforeseen at the time when the contract was concluded;

(i) strikes or lock-outs or any combination of workmen usually employed by the Contractor and/or
Subcontractors or strikes, lock-outs or any combination of workmen usually employed by firms
manufacturing or preparing materials for the Contract Works, or any other strike, lock-out or
combination of workmen which may interfere with the commencement or progress of the
Contract Works;

(iii) fires or accidents in manufacturers' premises or on the Site not occasioned by negligence on the
part of the Contractor or his employees or agents;

(iv) war or civil commotion; or

(v) any cause, except as may otherwise be provided for in the Contract, beyond the reasonable
control of the Contractor. In such case the affected Party shall immediately notify the other
Party in writing of the presumable duration and extent of the circumstances responsible for such
failure and shall endeavour to remove the said circumstances with the least delay possible.
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(b) Should a Party be unable to fulfil a material part of its obligations under the Contract for a period in
excess of 30 (thirty) days due to the force majeure event, as contemplated in Sub-Clause (a), then
either Party shall, in its sole discretion have the right to cancel the Contract in Writing.

(c) Neither PCM nor the Contractor shall have any claim of any nature whatsoever against the other for
any delayed performance or failure to carry out any of its obligations under the Contract as a result
of a force majeure event.

34 Power to use the Contract Works if not completed in due time

(a) If PCM shall at any time after the Date for Completion of any part of the Contract Works decide
that such part, though not completed, can be used without material damage thereto, PCM may, on
giving the Contractor 7 (seven) days prior notice in Writing of its intention to do so, use such part in
a reasonable and proper manner unless the Contractor proves within that period that such use
would cause material damage thereto.

(b) Such use shall be at the Contractor's risk and without prejudice to the provisions of clause 36 and
shall under no circumstances be construed as Take Over of the Contract Works.

MODIFICATIONS, TAKE OVER, PENALTIES AND LIMITATION OF LIABILITY
35 Modification of Contract

(a) PCM may from time to time, by notice in Writing require the Contractor to alter, amend, omit, add
to, suspend, postpone or vary the order of execution of the Contract Works or any part thereof as in
its opinion may be necessary and may reasonably vary any portion of the Contract Works without
invalidating the Contract.

(b) The Contractor shall carry out such modifications and be bound by the same conditions, as far as
applicable, as though the said modifications occurred in the Contract.

(c) If such modifications would, in the opinion of the Contractor, if carried out involve a claim for
additional payment or extension of time or prevent it from fulfilling any of its obligations or guarantees
under the Contract, it shall, before proceeding therewith, notify PCM of the quantified effect thereof in
Writing within 7 (seven) days after receiving the notice.

(d) Where required by PCM, the Contractor shall quote a price for any such modifications and, failing
agreement between PCM and the Contractor as to the price, the value of such modifications shall be
determined in accordance with the rates (if any) specified in the Contract as far as the same may be
applicable.
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(e) In default of any applicable rates, the value of such modifications shall be deemed to be the
reasonable cost of wages and materials in carrying out the same plus such addition as shall be
reasonable under the circumstances to cover supervision and other expenses and a profit not
exceeding 10% (ten per cent) on such cost of wages and materials as aforesaid.

() PCM shall then decide forthwith whether or not the modification shall be carried out and, if PCM
confirms its instructions in Writing, the Contractor's obligations and guarantees shall be modified to
such an extent as may be agreed upon in Writing between PCM and the Contractor.

(9) Resolutions of a purely technical nature not affecting the Contract Price and/or contractual Date/s
for Completion and/or other conditions contained in the Contract taken at meetings between the
Parties and reflected in the minutes of meetings shall be binding on the Parties.

(h) Resolutions taken at meetings between PCM and the Contractor that would affect the Contract
Price and/or Date/s for Completion and/or other conditions of the Contract, shall become binding
on the parties to the Contract only after the Contractor has notified PCM in Writing of the changes
which would be involved and obtained PCM's official Approval thereto.

(i) All risk and expense of proceeding with any modifications without a valid Contract modification shall
be for the Contractor’s account.

36 Penalties

(a) Should the Contractor fail to meet the date for commencement of Hot Commissioning in terms of
the Contract Program, the Contractor shall compensate PCM by 3% (three per cent) of the total
Contract Price for each week from the date when Hot Commissioning should have commenced to
the actual date when Hot Commissioning had commenced, up to an amount not exceeding 15%
(fifteen per cent) of the total Contract Price. This penalty shall only apply in instances where the
Contractor failed to meet the date when Hot Commissioning should have commenced and to no
other forms of default. However, PCM may elect in its sole discretion whether it wishes to invoke this
penalty or claim damages suffered as part of its common law rights.

(b) Notwithstanding the provisions contained under sub clause (a), should the Contractor fail to execute
and complete any part of the Contract Works within the times and dates stipulated in the Contract
Program, the Contractor shall compensate PCM for damages incurred as a result thereof and shall
also include claims for damages by other contractors and/or subcontractors affected by the delay,
together with all legal costs on an attorney-client basis.

(d) In the event that the Contract Works do not pass the Acceptance Tests within the period stipulated
in the Contract, PCM may in its sole discretion decide to accept the Contract Works unconditionally
against payment of compensation by the Contractor if such compensation has been specified and
previously agreed upon. This penalty shall only apply in instances where the Contract Works do not
pass the Acceptance Tests and to no other forms of default. However, PCM may elect in its sole
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discretion whether it wishes to invoke this penalty or claim damages suffered as part of its common
law rights.

37 Limitation of Liability

Neither PCM nor the Contractor shall be liable or responsible to each other for any indirect,
consequential, incidental or contingent damages, including but not limited to such loss of profit or loss of
production arising out of a breach of this Contract or negligence on its/their part.

38 Take Over

(a) PCM shall within 30 (thirty) days after receiving the Contractor’s application for a Take Over
Certificate either issue the certificate to the Contractor stating the date of Take Over of the Contract
Works or reject the application, giving reasons and specifying the work required to be done by the
Contractor to enable the certificate to be issued. The Contractor shall then complete this work
before issuing a further notice in this regard.

(b) The consequence of Take Over of the Contract Works by PCM is (i) Risk of loss or damage to the
Contract Works shall pass to PCM and shall also be deemed to be the date of transfer of
responsibility from the Contractor to PCM in terms of the Occupational Health and Safety Act, Act No
85 of 1993 and/or the Mine Health and Safety Act, Act No 29 of 1996 and/or amendments thereto; (ii)
The commencement of the Defects Liability Period; (iii) The release of Take Over monies; and (iv)
The release of the Letter of Undertaking.

39 Defects after Take Over

(a) During the Defects Liability Period of 12 (twelve) months, commencing on the date of Take Over,
the Contractor shall be responsible to remedy all defects or faults that may develop or appear at its
own cost when called upon to do so by PCM. This responsibility of the Contractor is exclusive of
normal wear and tear.

(b) If it becomes necessary for the Contractor to replace or renew any defective portions of the
Contract Works, the provisions of this Clause shall apply to the portions of the Contract Works so
replaced or renewed until the expiration of 6 (six) months from the date of such replacement or
renewal, or until the end of the Defects Liability Period, whichever may be the later. If any defects
are not remedied within a reasonable time of being notified, PCM may proceed to do so at the
Contractor's risk and expense, but without prejudice to any other rights that PCM may have against
the Contractor in respect of such defects.

(c) During the Defects Liability Period the Contractor shall make such arrangements as to ensure the
attendance on the Site, within 24 (twenty-four) hours of it being called upon, of a competent
representative for the purpose of carrying out any remedial work for which the Contractor shall be
liable.

Directors: JW Prinsloo (Managing Director), SA Nkosi (Director) & PEV Venter (Director)
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(d) All extended warrantees/guarantees from Subcontractors beyond the Defects Liability Period
shall be ceded to PCM.

(e) On the expiration of the Defects Liability Period, PCM will issue a letter to this effect advising the
Contractor that the final retention monies and/or the release of any bank guarantees will be effected.

FINANCIAL
40 Contract Price

(a) The Contractor acknowledges that it has satisfied it as to all the stipulations, conditions and
circumstances affecting the Contract Price, as specified in the Contract, for the execution of the
Contract Works in accordance with the Contract and as to the general circumstances of the Site of
the Contract Works. The Contractor further acknowledges that it has fixed its prices according to
the aforesaid stipulations, conditions, circumstances and executing possibilities and that it is not
entitled to any additional allowance beyond the Contract Price, except as otherwise expressly
provided for in the Contract. Except otherwise expressly stipulated in the Contract, the price of the
Contract Works and equipment are fixed and is not subject to revision.

b) The contractual price agreed upon in each Contract includes all taxes (except Value Added Tax) and
accessory expenses of all kinds, as well as delivery (DDP Delivery Duty Paid according to Incoterms
2000) unloaded on Site.

41 Sea Freight, Customs and Import Duties, Import Permits and Railage

(a) Freight, marine and transit insurance, landing, clearing, import, customs, excise and other duties,
levies, forwarding, railage and all other transportation and delivery charges on imported Plant and
railage, insurance and other transportation and delivery charges on Plant manufactured or obtained
in South Africa, shall be deemed to be included in the Contract Price and shall be paid by the
Contractor.

(b) The Contractor shall be responsible for obtaining all import permits.
42 Deductions from Contract Price

All costs, penalties, damages, compensation or expenses which PCM may have a claim to or may have
paid, for which the Contractor is liable under the Contract, may be deducted by PCM (and it is hereby
irrevocably and in rem suam authorised to do so) from any monies due or becoming due by it to the
Contractor under the Contract, and/or may be recovered by action of law or otherwise from the
Contractor.
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43 Payments not to affect Rights of PCM or the Contractor

No sum paid by PCM nor any extension of time for completion of the Contract Works granted by PCM
shall affect or prejudice the rights of PCM against the Contractor, or relieve the Contractor of its
obligations for the due fulfilment of the Contract, or be interpreted as Approval of the Contract Works.
No payment shall place an obligation on PCM to pay for alterations, amendments or variations, or
additional work not ordered in Writing by PCM, or discharge the liability of the Contractor for the
payment of penalties or damages, whether due, ascertained or liquidated or not, or of any sum against
the payment of which he is bound to indemnify PCM. Neither shall any such payment or the acceptance
by the Contractor of any sum paid affect or prejudice the rights of the Contractor against PCM.

MISCELLANEOUS LEGAL PROVISIONS

44 Whole Agreement

This Contract constitutes the whole agreement between PCM and the Contractor as to the subject
matter hereof and no agreements, representations or warranties, other than those set out herein, are
binding on the Parties.

45 Severability

If any provision of this Contract is found or held to be invalid or unenforceable, the validity of all the
other provisions hereof will not be affected thereby and the Parties agree to meet and review the matter
and, if any valid and enforceable means is reasonably available to achieve the same objective as the
invalid or unenforceable provision, to adopt such means by way of variation of this Contract.

46 Waiver of Rights

No waiver on the part of any Party or any rights arising from a breach of any provision of this Contract
will constitute a waiver of rights in respect of any subsequent breach of the same or any other provision.

47 Terms of Payment
The terms of payment shall be as stated in Section F to the General Conditions of Contract.
48 Units of Measure

The only units of measure that are allowed for the performance of the Contract are metric units except
otherwise duly agreed upon by the Parties in any Contract.
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49 Non-variation

No addition to variation, waiver or consensual cancellation of the Contract including this clause 49 shall
be of any force or effect unless in writing and signed by or on behalf of both the Parties. For this
purpose only PCM’s authorized representative may sign any addition to, variation, waiver or consensual
cancellation of the Contract on behalf of PCM.

50 Fraud and Corruption

The Contractor shall take all necessary steps, in accordance with good industry practice to prevent any
fraudulent activity by the Contractor (including its shareholders, members, directors and employees)
and/or by any of the Contractor’s suppliers, agents, contractors, Subcontractors and/or their
employees in connection with the receipt of monies from PCM. The Contractor shall notify PCM
immediately if it has reason to suspect that any fraud has occurred or is occurring or is likely to occur.
The Contractor shall not offer or give or agree to give, to any employee, agent, servant or
representative of PCM any gift, commission or other consideration of any kind as an inducement or
reward for doing, refraining from doing, or for having done or refrained from doing, any act in relation to
the obtaining or execution of any Contract or any other agreements with PCM, or for showing or
refraining from showing favour or disfavour to any person in relation to a Contract or any other
agreements with PCM. The Contractor warrants that it has not paid commission, nor has agreed to pay
commission to any employee, agent, servant or representative of PCM in connection with any Contract
or any other agreements with PCM. Where the Contractor or its employees, servants, Subcontractors,
suppliers or agents or anyone acting on the Contractor’s behalf, engages in conduct prohibited by the
provisions here above in relation to any Contract or any other agreements with PCM, PCM shall be
entitled to: (i) terminate the concerned Contract and recover from the Contractor the amount of any
loss suffered by PCM resulting from such termination; or (ii) recover in full from the Contractor any
other loss sustained by PCM in consequence of any breach of this clause 50 whether or not the
concerned Contract has been terminated.
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SECTION B — SCOPE OF WORK

1. Breakdown of the scope of work set out in this contract

Reference to tender documents/quote Reference number:
e PCM-
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SECTION C — DRAWINGS AND SPECIFICATIONS

1. List of drawings as set out in this contract

Reference to tender documents/quote Reference number:
e PCM-

2. List of specifications as set out in this contract

Reference to tender documents/quote Reference number:
e PCM-
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SECTION D =BILL OF QUANTITIES

1. Bill of quantities and preambles as set out in this contract

Reference to tender documents/quote Reference number:

e PCM-
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SECTION E — TENDER DOCUMENTS

2. Bill of quantities and preambles as set out in this contract

Reference to tender documents/quote Reference number:

e PCM-
e Clarification Documents
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